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AMENDMENTS NOTES ITEM | PART DRG DESCRIPTION QTY
A | OROINAL 1. POLE STEPS ARE REQUIRED TO BE INSTALLED FROM 8.3m ABOVE GROUND LEVEL. L 2951703 POLE PRESTRESSED CONCRETE 1
ISSUE ' 2 1000006147 1370399 STEP,POLE,HEX,M16x180MM(L),50MM(T),+NUTS A/R
DESIGN|N/A BE REQUIRED FROM 6m ABOVE GROUND LEVEL. L 10000004 68( 054790 BRACE,XARM,ANG,TYPE 3H,GALV,2 X M18 2
B Egg m/MB ALL CONCRETE AND STEEL POLES SHOULD HAVE FERRULES FROM 6m REGARDLESS. 5 | ALR002  |398038 INSULATOR LONG ROD ASSEMBLY 6
DATETS 1025 6 |ALPOOL |398035 INSULATOR LINE POST ASSEMBLY BONDING 1
AEMISP 7 | SEE TABLE|399844 SLEEVE NON TENSION TO SUIT CONDUCTOR 3
STOCK CODES 8 |- REFER PROJECT | OPGW ASSEMBLY (NGMINAL SHOWN) 1
UPDATED 9a | AEC-A 051125 FARTH CONNECTION AEC-A 1
9b | AEC-B 051125 EARTH CONNECTION AEC-B 2
9c | AEC-C 051125 EARTH CONNECTION AEC-C 2
9d | AEC-D 051125 EARTH CONNECTION AEC-D 2
9e |AEC-E 051125 EARTH CONNECTION AEC-E 1
10a | ACP0OO1 240600 M20 BOLT ASSEMBLY FOR LINE PGST INSULATOR 1
106 | ACP002 | 240600 M20 BOLT ASSEMBLY FOR LINE PGST INSULATOR 1
1 ACP006 240600 M20 EYEBOLT ASSEMBLY FOR CRGSSARM 2
12 ACP007 240600 M20 BOLT ASSEMBLY FOR CROSSARM 1
133 |ACP009 | 240600 M16 BOLT ASSEMBLY FOR CROSSARM BRACE 2
13b | ACP010 240600 M16 BOLT ASSEMBLY FOR CROSSARM BRACE 1
14 - 048761 POLE BAND 125kN DIAMETER TO SUIT 2
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